

Republic of the Philippines
Department of Agriculture
BUREAU OF FISHERIES AND AQUATIC RESOURCES
BIDS AND AWARDS COMMITTEE (BAC) OFFICE
Peñaranda Street, Barangay Taft, Surigao City

REQUEST FOR QUOTATION

Mode of Procurement

621-23

☐SHOPPING (b)	
NP(Small Value Procure	ement)
NP(Small Value Procure NP(Lease of Real Prope	rty or Venue

		Ple ase check whichever is applicable					
Company Name		PR No.: 2023-11-1250 ,2023-11-1309,2023-11-1315 2023-11-1314 and 2023-11-1322					
		PhilGEPS Ref No.					
Complete Company A	ddress						
To whom it may concern: Please quote your lowest price/s on the General Conditions indicated herein, stating the qutation duly signed by your official representat the address listed above.		CANVASSER'S CERTIFICATION This is to certify that I have full knowledge, authority and responsibility in distributing and/or guidelines in securing prices for the Bureau of Fisheries and Aquatic Resources.					

Very truly yours,

ANNA MELISSA M. TALAVERA BAC Chairperson

Authorized Canvasser

		PLEASE QUOTE : PER ITEM/PER LO	<u>) T</u>		SUPPL	IER/CONTRA	ACTOR/CONS	SULTANT DISPO	OSAL BOX
NO.	Unit	ITEM DESCRIPTION	QTY	APPROVED BUDGET OF	FINANCIAL PROPOSAL (Indicate Price Offer)		TECHNICAL PROPOSAL idicate Brand/Model Offe		
	0			CONTRACT (ABC)	UNIT	PRICE	TOTAL	YES	NO
LO	Γ1 .Of	ficially use for Post Harvest Building at Masa	o ,Butuan (City					
		Construction of Elevated Water Tank for Post Harvest Building							
	sq.m.	Clearing and Layout	16.00	9,200.64					
	cu.m	Structure Excavation	4.00	3,675.00					
	cu.m.	Embankment form Structure Excavation	2.88	2,874.38					
	cu.m	Gravel Bedding	1.00	3,136.88					
	kgs.	Reinforcement Steel Bars	180.83	19,070.33					
	lot	Forms and Falseworks	1.00	26,282.81					
	cu.m	Structural Concrete Class A	1.58	14,765.62					
	sq.m.	Masonry Works	4.80	7,335.60					
	lot	Welding works	1.00	92,295.00					
	sq.m.	Painting Works	30.24	4,357.58					
	lot	Plumbing Works	1.00	76,938.75					
	lot	Electrical Works	1.00	29,288.44					
		Contract Duration: 30 CALENDAR DAYS							
		SUB TOTAL		289,222.50					
I 0	 Γ2 Fο	r official use in Operation and Maintenance	of Regional	Seaweed Nursery	/ in Raı	robo Suri	igao Del S	ur	
	. 2	•	or regional	- Coan coa marcor,	, <u>D</u> a.			<u>u.</u>	1
		Title :One (1) unit of Caretaker's hut at Regional Seaweed Nursery, Barobo, Surigao Del Sur							
		A. Lay-out	25	4,501.88					
		B. Prepainted empty industrial drum (210 L)	1	126,393.75					
		C. Carpentry Works	1	125,849.06					
		D. Roofing Works	36	38,521.88					

	i i		•	1	
	E. Doors and Windows	1	23,585.63		
	F. Anchorage (Mooring)	2	19,700.63		
	G. Transportation	1	2,100.00		
	Contract Duration: 45 CALENDAR DAYS				
	SUB TOTAL		340,652.83		
	r Riprapping/Construction of soil protection of soi	of Provincial	Fisheries Office Buildin	ng Located at Sitio	Banahaw, Brgy.
T	Phase 1 Embankment of whole area:				
	a. Civil Works				
lot	Mobilization	1	88,000.00		
_	Cleaning and Lay out	250	56,625.00		
	Fabrication and placement of concrete blocks	45	351,000.00		
	(Rubble masonry) as soil protection of embanlment				
cu.m	Embankment boulder and common soil with compaction	318.41	461,689.67		
	Contract Duration: 90 CALENDAR DAYS				
	SUB TOTAL		957,314.67		
itreach		eeded in the	Construction of Fackin	y Area at Flacer 1	echnology
1					
	Construction of Packing Area at Placer				
00.00	Technology Outreach Station	20.40	6 925 02		
	Technology Outreach Station Lay-out	20.40	6,825.02		
cu.m	Technology Outreach Station Lay-out Structure Excation	3.84	4,462.50		
cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation	3.84 4.3	4,462.50 6,695.32		
cu.m cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding	3.84 4.3 1.2	4,462.50 6,695.32 4,462.50		
cu.m cu.m cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works	3.84 4.3 1.2 1.56	4,462.50 6,695.32 4,462.50 13,584.37		
cu.m cu.m cu.m cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars	3.84 4.3 1.2 1.56 277.46	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80		
cu.m cu.m cu.m cu.m cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding	3.84 4.3 1.2 1.56 277.46 1.00	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50		
cu.m cu.m cu.m cu.m cu.m kgs	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works	3.84 4.3 1.2 1.56 277.46	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories	3.84 4.3 1.2 1.56 277.46 1.00 40	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works	3.84 4.3 1.2 1.56 277.46 1.00 40	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25		
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories	3.84 4.3 1.2 1.56 277.46 1.00 40 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25		
cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS e items listed below area for scope of work new	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS SUB TOTAL	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS e items listed below area for scope of work not the Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS e items listed below area for scope of work not the Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing Restoration Project	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50 401,417.63 restoration of the build	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS Eitems listed below area for scope of work not be Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing Restoration Project Removing of Existing Structure	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50 401,417.63 restoration of the build	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot lot lot lot lot lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS Eitems listed below area for scope of work not the Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing Restoration Project Removing of Existing Structure Roofing Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1 1 1 eeded in the	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50 401,417.63 restoration of the build	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m cu.m cu.m	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS SUB TOTAL e items listed below area for scope of work near the Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing Restoration Project Removing of Existing Structure Roofing Works Roofing Accessories	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1 450 1	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50 401,417.63 restoration of the build	ing roofing of the	Giant Fresh water
cu.m cu.m cu.m cu.m cu.m cu.m cu.m kgs lot sq.m lot lot lot lot lot lot lot lot lot sq.m lot	Technology Outreach Station Lay-out Structure Excation Embankment from structure excation Gravel Bedding Concrete Works Reinforcing Steel Bars Froms and Scaffolding Roofing Works Roofing Accessories Carpentry Works Truss Works Windows Electrical Works Tile Works Plumbing Works and Accessories Contract Duration: 45 CALENDAR DAYS Eitems listed below area for scope of work not the Kitcharao Technology Outreach Station Giant Freshwater Prawn Building Roofing Restoration Project Removing of Existing Structure Roofing Works	3.84 4.3 1.2 1.56 277.46 1.00 40 1 1 1 1 1 1 450	4,462.50 6,695.32 4,462.50 13,584.37 38,297.80 27,982.50 50,137.60 39,886.88 97,479.38 71,373.75 8,662.50 20,947.50 4,583.25 6,037.50 401,417.63 restoration of the build	ing roofing of the	Giant Fresh wat

			-				-	
		SUBTOTAL		795,949.88				
		*********NOTHING FOLLOWS*********						
			TOTAL	2,784,557.51				
2. B Sth Sn (corr Incc 3. P d d d d d d d d d d d d d d d d d d	idders mu opping(Se nall Value sulting see me/Busin lace this Fe tails on th Your Y RFQ PR N PHIL rem/s deliv ices; rice validit uoted pric sed the Ap elivery Pe son receip e Bidder's ransactior deck pa id neck pa ailure to c	o. GEPS Reference No. ered must have warranties for unit replacements, parts, labor and y shall be for a period of three (3) months these must be inclusive of taxes, and other charges or fees and sit proved Budget for the Contract (ABC) friod must be at least within thirty (30) calendar days of the Purchase Order (Indicate days of delivery in a Certification Box); is with BFAR shall mean compliance by the winning the bid and delivery requirements before the issuance	e/CV nd other	SUPPLIER/CONTRACTO Date: After having carefully on the item/s at price/s no made in days	read and accepted sted above for immed	your General Conditate delivery and some of Award. Signature of presentattive	chipment which	